

दक्षिण पूर्व रेलवे

मुख्य प्रशासन अधिकारी (निर्माण) का कार्यालय
गार्डन रीच, कोलकाता-700043

NO. SER/CON ORGN/HQ/TENDER/4312/ 1142

Date: 26/09/2022


To
Dy. CE/Con
S. E. Railway
Adra, KGP, BLS, GRC
JSG, RNC-I, RNC-II & ROU

Sub:- Additional Special Conditions of Contract for Supply of Reinforcement
Steel /TMT Bars


Additional Special Conditions of Contract for Supply of Reinforcement
Steel /TMT Bars as enclosed herewith is approved by CAO/Con/S.E.Rly./GRC.
The same will be incorporated in the future Tender Document.

This is for your kind information please.

Encl: As above.


26/9/22
Dy. CE/C/Works

Copy to : PS to CAO/Con/SER for kind information to CAO/Con/SER
CE/Con-I, CE/Con-II, CE/Con/South & CE/Con/HQ for kind information
please.


26/9/22
Dy. CE/C/Works

Additional Special Conditions of Contract for Supply of Reinforcement Steel/TMT bars

- 1) All reinforcement steel (TMT Bar) shall be as per IS: 1786 or as specified in tender with latest amendment and should be procured from the primary producers of steel only.
- 2) Steel can be procured from the following sources.
 - (i) SAIL
 - (ii) TISCO
 - (iii) RINL
- 3) Steel can be also be procured from any Primary Steel Producers having Integrated Steel Plant (ISP) and using iron ore as the basis raw material and having in house iron rolling facilities, followed by production of steel through the process of DRI-EAF, BF-BOF and Corex-BOF. Following firms which were earlier approved by RDSO and were having the required facility are tabulated below.

Name of Firm	Work Address
1. M/s Shyam Steel Industries Limited	Raturia Industrial Area, PO – Angadpur, Durgapur, Dist- Burdwan - 713215
2. M/s Electrosteel Steels Limited	Slyajori, PO- Jogidih, PS- Slyajori(Electro steel), Chandanklyari, Bokaro – 828303(Jharkhand)
3. M/s JSW Steel Limited	1) Village-Vijayanagar, Taluk- Toranagallu, Dist- Bellary-583275 Karnataka 2) Geetapuram, Goa Gate, Mumbai Goa Highway, Wadkhali Police Station, Pendelvi, Pen, Raigarh-4021074(Maharashtra).
4. M/s Jindal Steel & Power Limited	1) Kharsia Road, Raigarh (Chhattisgarh)-496001 2) Balkudra, Patratu, Ramgarh, Jharkhand - 829143

- 4) The contractor shall provide certificate issued by plant manufacture/plant consultant (with documentary proof of process) for establishing process being used at plant. It must be ensured that steel being supplied is produced by any one of the processes i.e., DRI-EAF, BF-BOF and Corex-BOF route only, for manufacturing TMT reinforcement bar using iron ore as basis raw materials.
- 5) The contractor shall disclose the source from where supplies of steel is received by him and maintain a detailed record of receipt of steel from different sources and shall keep the challan, Railway receipts number if any, lorry number, etc., and store balance in a register as directed by the Engineer-in-charge and produce the same to the Engineer as and when demanded. Railway reserves the right to inspect contractor's godown and documents pertaining to their work.
- 6) Any new primary steel producer, conforming to above criteria, but not included in above list, shall be approved by SAG Officers of Zonal Railway on case-to-case basis for this purpose.

[Signature]
23/9/22


[Signature]
23/10/22


[Signature]
23/11/22


[Signature]

- 7) Steel supplied should be free from rust paint, loose scales etc. The contractor shall make his own arrangements for storing steel.
- 8) Payment towards steel will be made on the basis of theoretical consumption as per drawing & bar bending schedule, steel for lap length as per approved Bar bending schedule shall be paid added to the theoretical consumption. No other wastage on any of the materials supplied and used in the work by the contractor including steel is payable by the railway.
- 9) In case of any doubts regarding quality of steel, the Railway may cause it to be tested by any third party including IIT/NIT/ or any other approved Lab of repute and acceptance of the supplied steel shall be subject to such test results. Cost incurred towards conducting necessary tests will be borne by the contractor.


23/09/22
CE/CON/I


23-09-22
CE/CON/II


23/9/22
CE/CON/S


CE/CON/HQ